

**JOB ORDER
PHILIPPINE VETERANS AFFAIRS OFFICE**

Supplier : AJA BUILDERS	J.O. No. : PVAO-JO-SVP-20-11-42
Bank Name Landbank of the Phil. - Balanga City Branch	Contact Person: Mr. John R. Teopengco
Acct. No.: 0441-2254-74	Contact No 09557734376
Address : #2371 J. Linao Road, Brgy. A. Ricardo, Bagac, Bataan	Date : 04-Nov-20
TIN : 248-304-846-00	Mode of Procurement: Sec. 53.9 - SVP

Gentlemen:

Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery : PVAO Compound, Arroceros, Manila	Delivery Term : Within 45 c.d. upon receipt of the Notice to Proceed
Date of Delivery : Within forty five (45) c.d. upon receipt of the Notice to Proceed	Payment Term : within 30 c.d. upon complete delivery and acceptance of service


Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount
	lot	Construction of Main Entrance Gate Arch at PVAO Arroceros <i>Deemed to form part and be read and construed as part of this Job Order are the following:</i> - Price Quotation (Bill of Quantities) & Detailed Estimate; - Specifications; - Plans and Drawings; - Construction Schedule and S-Curve; - Manpower Schedule; - Construction Method; - Equipment Utilization Schedule; - PERT/CPM Network Diagram; and - Health and Safety Plan	1	290,043.66	290,043.66


(Total Amount in Words **Two Hundred Ninety Thousand Forty -Three Pesos & 66/100** **290,043.66**)

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.

Conforme:

Very truly yours,


John R. Teopengco
 Signature over Printed Name of Supplier
11/4/2020
 Date


LT. GEN. ERNESTO G. CAROLINA, AFP (RET)
 PVAO ADMINISTRATOR

Fund Cluster : _____
 Funds Available : _____
 Signature over Printed Name of Chief Accountant/Head of Accounting
GRACIA BACCAY
 Division/Unit _____

ORS/BURS No. : 2020-11-002277
 Date of the ORS/BURS: NOV 04, 2020
 Amount : P290,043.66