



Department of National Defense
PHILIPPINE VETERANS AFFAIRS OFFICE
Quality Management System for Pension Management System
ISO 9001:2015 Certified



Certificate Number: SCUK001713Q

NOTICE OF AWARD

09 JUN 2022

MR. REYNALDO D. CRUZ
Authorized Representative
MCRUZ ELECTRICAL SERVICES
No. 4010 Purok 4, Brgy. Mining
Angeles City, Pampanga

Dear Mr. Cruz:

This is to notify you that the **Construction of Powerhouse and Installation of Distribution Lines at Balete Pass National Shrine** is hereby awarded to your company as the Bidder with the Single Calculated and Responsive Quotation in the total amount of **Nine Hundred Sixty-Two Thousand Four Hundred Eighteen Pesos & 70/100 (P 962,418.70)**.

You are therefore required within ten (10) calendar days from receipt of this Notice of Award to submit the following documents as conditions for the signing of the Job Order:

- a) Performance Security in any of the forms prescribed in Section 39 of the 2016 R-IRR of RA No. 9184;
- b) Notice of Award (NOA) of Contract with the bidder's signed "conforme";
- c) Construction Schedule and S-Curve;
- d) Manpower Schedule;
- e) Construction Methods;
- f) Equipment Utilization Schedule;
- g) Construction Safety and Health Program; and
- h) PERT/CPM or other acceptable tools of project scheduling.

You are also required, within the said ten (10) calendar days, to formally sign the Job Order.

Failure to comply with these requirements shall constitute a sufficient ground for cancellation of this award.

Very truly yours,

LTGEN ERNESTO G CAROLINA APP (RET)
Administrator

Conforme:

Date: 06.09.22

Serbisyo sa Beterano, Serbisyo sa Bayan

Veterans Compound, Camp General Emilio Aguinaldo, Quezon City
Website: pvao.gov.ph / Tel. No. (02) 8912-4526



Department of National Defense
PHILIPPINE VETERANS AFFAIRS OFFICE
Quality Management System for Pension Management System
ISO 9001:2015 Certified



Certificate Number: SCU0017130

NOTICE TO PROCEED

28 JUN 2022

MR. REYNALDO D. CRUZ
Authorized Representative
MCRUZ ELECTRICAL SERVICES
No. 4010 Purok 4, Brgy. Mining
Angeles City, Pampanga

Dear Mr. Cruz:

The attached Job Order having been approved, notice is hereby given to **MCRUZ ELECTRICAL SERVICES** for the **Construction of Powerhouse and Installation of Distribution Lines at Balete Pass National Shrine**, within sixty (60) calendar days effective upon receipt and acceptance of this Notice.


You are responsible for performing the services in coordination with the General Services and Support Management Division, PVAO under the terms and conditions of the Job Order, Specifications and Drawings.

Please acknowledge receipt and acceptance of this Notice by signing both copies in the space provided below. Keep one copy and return the other to the PHILIPPINE VETERANS AFFAIRS OFFICE.

Very truly yours,


LTGEN ERNESTO G. CAROLINA AFP (RET)
Administrator

Conforme:


REYNALDO D. CRUZ

Date: JUNE 28, 2022

Serbisyo sa Beterano, Serbisyo sa Bayan

Veterans Compound, Camp General Emilio Aguinaldo, Quezon City
Website: pvao.gov.ph / Tel. No. (02) 8912-4526

JOB ORDER
PHILIPPINE VETERANS AFFAIRS OFFICE

Supplier : MCRUZ ELECTRICAL SERVICES	J.O. No. : PVAO-JO-SVP-22-06-49
Bank Name : Metropolitan Bank and Trust Company - Angeles Main Br.	Contact Person: Ms. Marichu T. Cruz
Acct. No : 007052524365	Contact No: 09291014197 / 09150416893
Address : No. 4010 Purok 4, Brgy. Mining, Angeles City, Pampanga	Date : 20-Jun-22
TIN : 729-199-171-000	Mode of Procurement : Sec. 53.9 - SVP


Gentlemen:
Please furnish this Office the following articles subject to the terms and conditions contained herein:


Place of Delivery : Brgy. Tactac, Sta. Fe, Nueva Vizcaya	Delivery Term : Within 60 c.d. upon receipt of the Notice to Proceed
Date of Delivery : Within sixty (60) c.d. upon receipt of the Notice to Proceed	Payment Term : within thirty (30) c.d. upon delivery and acceptance of goods/services

Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount
	lot	Construction of Powerhouse and Installation of Distribution Lines at the Balete Pass National Shrine <i>Deemed to form part and be read and construed as part of this Job Order are the following:</i> <i>a. Drawings/Plans;</i> <i>b. Specifications;</i> <i>c. Price Quotation/Bill of Materials</i> <i>d. Performance Security;</i> <i>e. Notice of Award of Contract;</i> <i>f. Other Contract documents;</i> <i>- Construction Schedule and S-Curve;</i> <i>- Manpower Schedule;</i> <i>- Construction Methods;</i> <i>- Equipment Utilization Schedule;</i> <i>- Construction Safety and Health Program; and</i> <i>- PERT/CPM or other acceptable tools of project scheduling.</i>	1		962,418.70

(Total Amount in Words) **Nine Hundred Sixty Two-Thousand Four Hundred Eighteen Pesos & 70/100** **962,418.70**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.

Conforme: 
REYNALDO D. CRUZ
 Signature over Printed Name of Supplier
JUNE 21, 2022
 Date

Very truly yours,

 LTGEN. ERNESTO G. CARLIN, AFP (RET)
 PVAO ADMINISTRATOR

Fund Cluster : <u>01</u> Funds Available : <u>₱962,418.70</u> <u>GRACIA BACCAY</u> Signature over Printed Name of Chief Accountant/Head of Accounting Division/Unit	ORS/BURS No. : <u>06102101-2022-06-001605</u> Date of the ORS/BURS: <u>JUN 24 2022</u> Amount : <u>962,418.70</u>
--	--