

Department of National Defense  
**PHILIPPINE VETERANS AFFAIRS OFFICE**  
Quality Management System for Pension Management System  
ISO 9001:2015 Certified



Certificate Number: SQCPD012132

## NOTICE OF AWARD

11 JUN 2021

MR. EDISON O. CHAN  
Authorized Representative  
D' CREATIVE HUB CORPORATION  
41-8 G. Roxas St. cor. Tagdalit St.  
Brgy. Manresa  
Quezon City

Dear Mr. Chan:


This is to notify you that the Fabrication of Acrylic Shields is hereby awarded to your company as the Bidder with the Lowest Calculated and Responsive Quotation in the total amount of Three Hundred Thirteen Thousand Nine Hundred Thirty-Six Pesos (P 313,936.00).

You are therefore required within three (3) calendar days from the receipt of this Notice of Award to formally enter into contract with us. Failure to enter into the said contract shall constitute a sufficient ground for cancellation of this award.

Very truly yours,

  
LTGEN ERNESTO G. CAROLINA AFP (RET)  
Administrator

Conforme:

  
Date: 06-11-2021

**Serbisyo sa Batawano, Serbisyo sa Bayan**

Veterans Compound, Camp General Emilio Aguinaldo, Quezon City  
Website: [vao.dva.dnd.gov.ph](http://vao.dva.dnd.gov.ph) / Tel. No. (02) 8912-4526



Department of National Defense  
**PHILIPPINE VETERANS AFFAIRS OFFICE**  
Quality Management System for Pension Management System  
ISO 9001:2015 Certified



Certificate Number: SCU001713Q

## NOTICE TO PROCEED

28 JUN 2021

**MR. EDISON O. CHAN**  
Authorized Representative  
D' CREATIVE HUB CORPORATION  
41-B G. Roxas St. cor. Tagdalit St.  
Brgy. Manresa  
Quezon City

Dear Mr. Chan:

The attached Job Order having been approved, notice is hereby given to **D' CREATIVE HUB CORPORATION** for the **Fabrication of Acrylic Shields**, within thirty (30) calendar days upon receipt and acceptance of this Notice.

You are responsible for performing the services in coordination with the General Services and Support Management Division, PVAO, under the terms and conditions of the Job Order.

Please acknowledge receipt and acceptance of this Notice by signing both copies in the space provided below. Keep one copy and return the other to the **PHILIPPINE VETERANS AFFAIRS OFFICE**.

Very truly yours,

**LTGEN ERNESTO G. CAROLINA AFP (RET)**  
Administrator

Conforme:

EDISON O. CHAN

Date: JULY 5, 2021

***Serbisyo sa Beterano, Serbisyo sa Bayan***

**JOB ORDER**  
**PHILIPPINE VETERANS AFFAIRS OFFICE**

<b>Supplier :</b> D' CREATIVE HUB CORPORATION	<b>J.O. No. :</b> PVAO-JO-SVP-21-06-19
<b>Bank Name :</b> PHILIPPINE NATIONAL BANK (PNB) - Del Monte, Q.C.	<b>Contact Person:</b> Ms. Maria Daisy Gunao
<b>Acct. No :</b> 105170006103	<b>Contact No:</b> 84048997/09665679816
<b>Address :</b> 41-B G. Roxas St., cor. Tagdalit St., Brgy. Manresa, Quezon City	<b>Date :</b> 11-Jun-21
<b>TIN :</b> 008-050-430-000	<b>Mode of Procurement :</b> Sec. 53.9 - SVP

Gentlemen:

Please furnish this Office the following articles subject to the terms and conditions contained herein:


<b>Place of Delivery :</b> PVAO Compound, Camp Gen. Emilio Aguinaldo, Quezon City	<b>Delivery Term :</b> complete delivery within 30 c.d. upon receipt of the Notice to Proceed
<b>Date of Delivery :</b> Within thirty (30) c.d. upon receipt of the Notice to Proceed	<b>Payment Term :</b> within thirty (30) c.d. upon delivery and acceptance of goods/service

Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount
		<b>Fabrication of Acrylic Shields</b>			
	pc	Acrylic Modular Partition • 5mm thk. X 1.20m L x 0.60m W	40	1,680.00	67,200.00
	pc	Wall Clamp (for acrylic modular partition) • Stainless Steel, Satin Finish • Adjustable clip up to 10mm thk.	120	280.00	33,600.00
	set	Acrylic Table Shield with Detachable Acrylic Standees • 4mm thk x 0.80m L x 0.80m W	35	2,240.00	78,400.00
	pc	Acrylic Car Shield • 4mm thk. X 0.60m L x 0.60m W	24	1,064.00	25,536.00
	unit	Acrylic Wall Separator with Anodized Aluminum Extrusion and Castor Iron Wheels with Locking • 6mm thk. X 1.0m L x 2.0m W	15	7,280.00	109,200.00
		(as per attached designs/drawings)			
		<i>Purpose: Acrylic Shields for PVAO Main Office</i>			

**(Total Amount in Words)** Three Hundred Thirteen Thousand Nine Hundred Thirty Six Pesos **313,936.00**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.

Conforme:



Signature over Printed Name of Supplier

11 JUN 2021

Date

Very truly yours,

  
LTGEN. ERNESTO G. CAROLINA, AFP (RET)  
PVAO ADMINISTRATOR

Fund Cluster : 01

Funds Available : ₱ 313,936.00

  
GRACIA BACCAY

Signature over Printed Name of Chief Accountant/Head of Accounting  
Division/Unit

ORS/BURS No. : 00-10101-2021-06-11168

Date of the ORS/BURS: 11 JUN 2021

Amount : ₱ 313,936.00