



Department of National Defense  
**PHILIPPINE VETERANS AFFAIRS OFFICE**  
Quality Management System for Pension Management System  
ISO 9001:2015 Certified



Certificate Number: SCUK0217130

### NOTICE OF AWARD

14 MAR 2022

**MR. ERIC VAN P. SESBREÑO**  
Proprietor  
ERIC VAN P. SESBREÑO CONSTRUCTION  
District IV, Bayombong  
Nueva Vizcaya

Dear Mr. Sesbreño:

This is to notify you that the Construction of Retaining Wall at Balete Pass National Shrine is hereby awarded to your company as the Bidder with the Lowest Calculated and Responsive Quotation in the total amount of Seven Hundred Eighty-Two Thousand Five Hundred Seventy-Three Pesos & 15/100 (P 782,573.15).

You are therefore required within ten (10) calendar days from receipt of this Notice of Award to submit the following documents as conditions for the signing of the Job Order:

- a) Performance Security in any of the forms prescribed in Section 39 of the 2016 R-IRR of RA No. 9184;
- b) Notice of Award (NOA) of Contract with the bidder's signed "conforme";
- c) Construction Schedule and S-Curve;
- d) Manpower Schedule;
- e) Construction Methods;
- f) Equipment Utilization Schedule;
- g) Construction Safety and Health Program; and
- h) PERT/CPM or other acceptable tools of project scheduling.

You are also required, within the said ten (10) calendar days, to formally sign the Job Order.

Failure to comply with these requirements shall constitute a sufficient ground for cancellation of this award.

Very truly yours,

LTGEN ERNESTO G CAROLINA AFP (RET)  
Administrator

Conforme:

ERIC VAN P. SESBREÑO  
Date: 03-16-2022

*Serbisyo sa Beterano, Serbisyo sa Bayan*

Veterans Compound, Camp General Emilio Aguinaldo, Quezon City  
Website: [pvao.gov.ph](http://pvao.gov.ph) / Tel. No. (02) 8912-4526



**PHILIPPINE VETERANS AFFAIRS OFFICE**  
*Quality Management System for Pension Management System*  
ISO 9001:2015 Certified



Certificate Number: SCU0017130

## NOTICE TO PROCEED

25 MAR 2022

**MR. ERIC VAN P. SESBREÑO**  
Proprietor  
ERIC VAN P. SESBREÑO CONSTRUCTION  
District IV, Bayombong  
Nueva Vizcaya


Dear Mr. Sesbreño:

The attached Job Order having been approved, notice is hereby given to **ERIC VAN P. SESBREÑO CONSTRUCTION** for the **Construction of Retaining Wall at Balete Pass National Shrine**, within ninety (90) calendar days effective upon receipt and acceptance of this Notice.


You are responsible for performing the services under the terms and conditions of the Job Order, Specifications and Drawings.

Please acknowledge receipt and acceptance of this Notice by signing both copies in the space provided below. Keep one copy and return the other to the PHILIPPINE VETERANS AFFAIRS OFFICE.

Very truly yours,

  
LTGEN ERNESTO G. CAROLINA AFP (RET)  
Administrator

Conforme:

  
ERIC VAN P. SESBREÑO

Date: 3/25/2022

***Serbisyo sa Beterano, Serbisyo sa Bayan***

**JOB ORDER  
PHILIPPINE VETERANS AFFAIRS OFFICE**

<b>Supplier :</b> ERIC VAN P. SESBRENO CONSTRUCTION	<b>J.O. No. :</b> PVAO-JO-SVP-22-03-20
<b>Bank Name :</b> DBP - Solano Branch	<b>Contact Person:</b> Mr. Eric Van Sesbreno
<b>Acct. No :</b> 00-5-13217525-0	<b>Contact No:</b> (078) 392-0932
<b>Address :</b> District IV, Bayombong, Nueva Vizcaya	<b>Date :</b> 22-Mar-22
<b>TIN :</b> 938-157-488-000 (VAT)	<b>Mode of Procurement :</b> Sec. 53.9 - SVP

Gentlemen:

Please furnish this Office the following articles subject to the terms and conditions contained herein:


<b>Place of Delivery :</b> Brgy. Tactac, Sta. Fe, Nueva Vizcaya	<b>Delivery Term :</b> Within 90 c.d. upon receipt of the Notice to Proceed
<b>Date of Delivery :</b> Within ninety (90) c.d. upon receipt of the Notice to Proceed	<b>Payment Term :</b> within thirty (30) c.d. upon delivery and acceptance of goods/service

Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount
	lot	<b>Construction of Retaining Wall at Balete Pass National Shrine</b>  <i>Deemed to form part and be read and construed as part of this Job Order are the following:</i> <i>a. Price Quotation Annex "A" (Bill of Quantities)</i> <i>b. Specifications Annex "B"</i> <i>c. Construction Schedule and S-Curve</i> <i>d. Manpower Schedule;</i> <i>e. Construction Methods;</i> <i>f. Equipment Utilization Schedule;</i> <i>g. Construction Safety and Health Program; and</i> <i>h. PERT/CPM or other acceptable tools of project scheduling</i> <i>i. Plans and Drawing</i>	1	782,573.15	782,573.15

**(Total Amount in Words)** Seven Hundred Eighty Two Thousand Five Hundred Seven Three Pesos & 15/100 **782,573.15**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.


Conforme:

  
**ERIC VAN P. SESBRENO**  
 Signature over Printed Name of Supplier  
3/22/2022  
 Date

Very truly yours,

  
**LTGEN ERNESTO G. CAROLINA, AFP (RET)**  
 PVAO ADMINISTRATOR

**Fund Cluster :** 01  
**Funds Available :** ₱ 782,573.15  
  

  
**GRACIA BACCA**  
 Signature over Printed Name of Chief Accountant/Head of Accounting  
 Division/Unit

**ORS/BURS No. :** 06-102101-2022-03-00740  
**Date of the ORS/BURS :** 23 MAR 2022  
**Amount :** 782,573.15