



Department of National Defense
PHILIPPINE VETERANS AFFAIRS OFFICE
Quality Management System for Pension Management System
ISO 9001:2015 Certified



Certificate Number: 22-14547-100

NOTICE OF AWARD

20 OCT 2022

MR. HOSING C. PASCUAL

Owner

LAOAG NEWTON CONSTRUCTION SUPPLY

Brgy. 51-A Nangalisan St.

Laoag City, Ilocos Norte

Dear Mr. Pascual:

This is to notify you that the Supply and Delivery of Electrical Supplies at Ricarte National Shrine is hereby awarded to your company as the Bidder with the Single Calculated and Responsive Quotation in the total amount of Fifty-One Thousand Seven Hundred Pesos (P 51,700.00).

You are therefore required within three (3) calendar days from the receipt of this Notice of Award to formally enter into contract with us. Failure to enter into the said contract shall constitute a sufficient ground for cancellation of this award.

Truly yours,

USEC. REYNALDO B. MAPAGU.
Administrator, PVAO

Conforme

HOSING C. PASCUAL

Date: 10-26-2022



NOTICE TO PROCEED

01 NOV 2022

MR. HOSING C. PASCUAL

Owner

LAOAG NEWTON CONSTRUCTION SUPPLY

Brgy. 51-A Nangalisan St.

Laoag City, Ilocos Norte

Dear Mr. Pascual:

The attached Purchase Order having been approved, notice is hereby given to **LAOAG NEWTON CONSTRUCTION SUPPLY** for the **Supply and Delivery of Electrical Supplies** at **Ricarte National Shrine**, within fifteen (15) calendar days upon receipt and acceptance of this Notice.

You are responsible for performing the services under the terms and conditions of the Purchase Order.

Please acknowledge receipt and acceptance of this Notice by signing both copies in the space provided below. Keep one copy and return the other to the **PHILIPPINE VETERANS AFFAIRS OFFICE**.

Truly yours,

USEC. REYNALDO B. MAPAGU,
Administrator, PVAO

Conforme:

HOSING C. PASCUAL

Date: 4/03/22

Serbisyo sa Betarano, Serbisyo sa Bayan

Veterans Compound, Camp General Emilio Aguinaldo, Quezon City
Website: pvaod.gov.ph / Tel. No. (02) 8912-4526

**PURCHASE ORDER
PHILIPPINE VETERANS AFFAIRS OFFICE**

Supplier : LACAG NEWTON CONSTRUCTION SUPPLY	P.O. No. : PYAO-PO-SVP-22-18-68
Bank Name: BPI - Laong Focacher Branch	Contact Person: Mr. Hosing C. Pascual
Acct. Name: LACAG NEWTON CONSTRUCTION SUPPLY	Contact No: 8-770-3458
Acct. No: 990593-3761-17	Date: 26-Oct-22
Address : Brgy. 51-A Nanggalan St., Laog City, Ilocos Norte	Mode of Procurement : Sec. 53.9 - SVP
TIN : 102-198-463	


Gentlemen:
Please furnish this Office the following articles subject to the terms and conditions contained herein:


Place of Delivery : Batac City, Ilocos Norte
Delivery Term : Complete delivery within 15 c.d. upon receipt of the Notice to Proceed
Date of Delivery : Within fifteen (15) c.d. upon receipt of the Notice to Proceed
Payment Term : Within thirty (30) c.d. upon complete delivery and acceptance of goods

Stock/Property No.	Unit	Description	Quantity	Unit Cost	Amount
		Supply and Delivery of Electrical Supplies at Riarate National Shrine			
	pc	LED Floodlight, 200W, Daylight, 120° Beam Angle, 1,900 Lumen Output, IP65 - Kannt	4	7,100.00	28,400.00
	pc	LED Light Bulb, 9W, Warm White - Kannt	40	155.00	6,200.00
	box	3.5mm THHN Stranded Copper Wire (150m/box)- Unesco	3	5,700.00	17,100.00
<i>Purpose: For the repair and maintenance of shrine electrical system</i>					

(Total Amount in Words) Fifty One Thousand Seven Hundred Pesos **51,700.00**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered items.

Conforms: 
Signature over Printed Name of Supplier
Hosing C. Pascual
Date: 10-26-22

Very truly yours,

USEC REYNALDO B. MAPAGU
PYAO ADMINISTRATOR

Fund Cluster : 01
Funds Available : ₱51,700.00

GRACIE B. BONGAY
Signature over Printed Name of Chief Accounting Officer/Head of Accounting Division/Link

ORS/BURS No.: 03-19101-2250-A-02719
Date of the ORS/BURS: 28 OCT 2022
Amount: ₱51,700.00